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We are facing constraints on the electricity grid/network; as such, we will be unable to facilitate the site visit
schedule for today, as the plant will be required to be taken offline. The site visit is being rescheduled to June
17, 2026. Kindly provide your intention to visit the site, as the name(s) need to be logged 2 days before the
visit commences.

3. General Instructions to Bidders

3.7 Site Visit

Vendors shall attend a site visit at Rockfort Diesel Power Station as part of the RFP process. The
purpose of the visit is to support a comprehensive, technically defensible response grounded in
actual field conditions rather than assumptions drawn solely from legacy drawings, photographs,
or partial records.

The site visit shall enable vendors to assess, at minimum:

. existing switchgear geometry and access constraints;

. breaker removal and replacement paths;

. bus bar arrangement and interface limitations;

. available space constraints affecting breaker replacement work in generator
breaker and auxiliary transformer cells;

. lifting, rigging, staging, and work-front constraints associated with the barge-
mounted plant; and

. the extent of any as-found deviation from legacy documentation.

Three-dimensional (3D) laser scanning or an equivalent spatial-capture method is strongly pre-
ferred, covering the affected switchgear cells, breaker compartments, bus compartments, retained
CT interfaces, and auxiliary transformer breaker locations.

The vendor shall submit:

. site visit observations summary, including identified constraints, assumptions, and
required clarifications;

. as-found dimensional report;

. as-built reconciliation methodology;

. 3D model or equivalent field-capture output;

. interference review;

. final installation drawings; and

. fabrication release hold points pending JPS review.
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Because the installed equipment is legacy brownfield infrastructure, all vendors shall include a
field-verification plan sufficient to reconcile original drawings, historical modifications, and pre-
sent as-found conditions.

Contractor attending the Site visit should be properly equip with their fire-retardant PPE and
Safety gear.

Submission of Bids and Selection Criteria

All responses must be in English Language Your bid response must be presented in two (2) sepa-
rate Files Folders, namely Financial/Costing and Technical Specifications. The deadline for sub-
mission of bids is Eastern Standard Time 11:59pm on Thursday July 16, 2026.

RFP CALENDAR

ACTIVITY DUE DATE RESPONSIBILITY
RFP date May 29, 2026 JPS

Site Visit June 17, 2026 @9PM Bidder/JPS

Bidder submits
) June 23, 2026 i
questions on RFP Bidder

Final date to respond to all June 29, 2026

queries JPS
Bidder Provide intension to

Bid July 3, 2026 Bidder
Completion of RFP and

deadline for submission of | July 16, 2026

bids to JPS Bidder
Bid Opening July 17, 2026 JPS
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RFP CALENDAR
ACTIVITY DUE DATE RESPONSIBILITY

The Company may, at its discretion, extend this deadline for the submission of bids, in which case
all rights and obligations of the Company and Bidders previously subject to the deadline will

thereafter be subject to the deadline as extended. The dates are subject to change on the RFP Cal-
endar.

Selection Process and Award Criteria

Opening of Bids by Purchaser
The Purchaser will open bids privately, on Friday July 17, 2026. At the following location:

Jamaica Public Service Company Limited
113 Washington Boulevard

Kingston 20

Jamaica, W.I.

Schedule

For purposes of responding to this RFP, Bidders should assume that JPS’ procurement and imple-
mentation planning will be completed by November 2026.




